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ADDENDUM NO. 1

Project: Prop 68 Grant Repair and Restoration of Public Bathrooms Project No. 18-03-014
Issued: December 4, 2025

RFB Issued: November 10, 2025

Bid Due Date: December 11, 2025, 6:00 PM PST

This Addendum No. 1 is issued pursuant to California Public Contract Code §§ 20680—-20683 and
forms a part of the bidding documents. It shall be incorporated into the contract with the
successful bidder. Bidders must acknowledge receipt of this Addendum in their bid proposal
(e.g., on the Bid Proposal Form). Failure to do so may result in bid rejection.

The purpose of this Addendum No. 1 is to document all changes to the RFB and SOW which
were implemented into the RFB package up to the version emailed on November 21, 2025 after
the jobsite walkthrough. Many of the following changes were discussed during the November
21, 2025 jobsite walkthrough and included on the RFBs emailed out after the jobsite
walkthrough.

The following changes are made to the RFB package:

1. **Revision to Request for Bid (RFB) Package, Section 3 Bid Proposal Form:** Changes the
following items:

- Item #7: Remove existing toilet paper dispensers and install 2 in each bathroom one (ADA-
compliant height) and the other higher standard height

Quantity: 4

- Item #9: Install shelves in service closet /



Page 2 of 3

Quantity: 2

- ltem #10: Replace sink faucets in both bathrooms with motion sensor touchless faucets

2. **Request for Bids (RFB) Package, Section 5 (Sample Public Works Contract Agreement):**
Changed the following:

Payments: Payment shall be made monthly based on percentage of work completed, as verified
by the District representative, less five percent (5%) retention. Retention shall be released
thirty-five (35) days after recording of Notice of Completion provided no stop payment notices
or claims exist

3. **Statement of Work (SOW):** Changed the following:

**Project Start Date:** On or about January 15, 2026

4. **Statement off Work (SOW), Section 2 (Scope of Work):** Changed the following items:

- Remove existing toilet paper dispensers and install two (2) new dispensers in each restroom:
one at ADA-compliant height and one at higher standard height

- Install 2 shelves in service closet

- Replace sink faucets in both bathrooms with motion sensor touchless faucets

5. **Statement off Work (SOW), Section 4 (Timeline and Schedule): Changed start date:

**Project Start Date:** On or about January 15, 2026.

6. **Statement off Work (SOW), Section 7 (Responsibilities) subsection b (District
Responsibilities):

- Payments shall be made monthly based on percentage of work completed, as verified by the
District representative, less five percent (5%) retention. Retention shall be released thirty-five
(35) days after recording of Notice of Completion provided no stop payment notices or claims
exist. L
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No other changes are made to the RFB package at this time.

Questions regarding this Addendum must be submitted in writing to Alan Korematsu at
AlanKorematsu@gmail.com no later than December 8, 2025.

Issued by:

Alan Korematsu
Project Manager
Volcano Community Services District

Date: December 4, 2025



